BSC Services Agreement Impact

Assessment Form

Title Version No.

Introduction of a seasonal Zonal Transmission Losses scheme | v0.1

Logica Reference

ICR964
ELEXON Reference Date Received Date Issued
CR032 — P229 11-February-2009 26-February-2009
Assessor Name Baseline for Impact Assessment
Gemini Carrington BPO CR 32 — P229.doc dated 11" February 2009
P229 Requirements Specification v1.0.pdf dated 10" February 2009

Summary of Assessment

Modification P229 seeks to change the Transmission Losses arrangements in the BSC so a
Transmission Loss Factor (TLF) for each BSC Season is calculated for each ‘TLF Zone'. Each year
TLFs for each BSC Season would be calculated for the following year using historical data. The aim
is to allocate transmission loss costs across generators and demand customers on the GB
transmission system such that they better reflect the source of losses.

Logica’s solution will include removing the existing P82 footnotes in the IDD Part 1, IDD Part 2,
CDCA URS and CRA URS. Also a script will be created which will load, validate and verify the TLF
data and log errors/warnings found. There will be no operational costs for TLF input, whilst adding
increased validation and removing the possibility of manual input errors.

This change will be delivered as a patch release potentially in April 2011.

P226 has been priced at ~£3K, Logica have kept this price low by delivering this as a light patch
release and this assumes Logica are providing both the AMD and BPO service.
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Requirements and Solution

Brief Summary of Change

Modification P229 seeks to change the Transmission Losses arrangements in the BSC so that
Transmission Loss Factor (TLF) for each BSC Season is calculated for each ‘TLF Zone'. Each year
TLFs for each BSC Season would be calculated for the following year using historical data. The aim
is to allocate transmission loss costs across generators and demand customers on the GB
transmission system such that they better reflect the source of losses.

Logica’s Proposed Solution

Logica’s proposed solution is detailed below:
Please Note. This is based on the solution for P203, which is the same solution as P198 Alt Option
1 Scripted Option 1.

Logica’s solution will include removing the existing P82 footnotes in the IDD Part 1, IDD Part 2,
CDCA URS and CRA URS. Also a script will be created which will load, validate and verify the TLF
data and log errors/warnings found. This will be performed by the AMD activity.

History of Solution

Logica have not seen P229 before but this change has been previously proposed by P203. The P203
solution was based in turn on the P198 Alternative solution

IA delivered to ELEXON on 14" Sept 2007 v0.1 of ICR758 CR102 P203 - Alternative P198
Introduction of a Zonal Transmission Losses Scheme.

Please Note. P203 has been identified by ELEXON as being the same as P198 Alt Option 1 Scripted
Option 1.

Operational Impact of Solution

There will be no operational costs for TLF input, whilst adding increased validation and removing
the possibility of manual input errors.
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Impacts and Testing

Changes to Services CVA and FAA

Services Impacted

Service

BMRA CDCA

CRA SAA

ECVAA

FAA

Other

Manual System
Specification

Business
Process Model

SRT Test Pack

OAT Test Pack

Service

Other!?

Changes to Infrastructure / Technology Refresh

Services Impacted - No impacts identified.

CVA

FAA

SVAA (incl. Minor
Apps)

Other

Service

Technology Road
Map

Network Road
Map

Other

Materiality

Deployment Issues, e.g. Outage

Requirements:

None

Impact on Service Levels:

None

Impact on System Performance:

None

1 Where this line is used, clearly state what is included in the ‘any other information’ section of this form.
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Testing Strategy

Testing Synopsis: Testing involved for this change will be Change Specific, System and Regression
which will be done as part of the AMD activity.

Indicative SAT Test costs are provided though Logica do not recommend this as Logica are
providing the AMD service where the testing will be provided.

This change will be delivered as a patch release potentially targeted at April 2011. The Patch
Release will have the same rigour applied to it as defect fix process in Application Support.

Deployment and Back

Parallel Run End to End (E2E)
out

Software Release
Testing (SRT). See
tables below

Operational Acceptance

Testing (OAT) Interface Testing (IT )

Other: The SAT Test Pack will be updated as part of the BPO Activity.
Logica believe that Participant testing and OAT are not appropriate for this change as the level of
testing done by the AMD will be sufficient thus, have not included and effort for these activities.

Rationale:

Acceptance Criteria

Logica confirm that Logica will meet ELEXON'’s acceptance criteria as detailed in Change Delivery -
Standard for Acceptance Criteria v1.0 dated 15 February 2008
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Pricing and Assumptions by Application

Item Description Total Price Price Project
(ex VAT) Tolerance Duration

Application: CRA/CDCA
Option 1: P229 Solution

Change Cost (inc SAT Pack Update) £3,003

SAT Activity (not needed) £6,765
Total £3,003 0% 1 week

Operational Price (e.g. per annum or event) (ex VAT) n/a

Savings n/a

Justification of Costs and Comments

P226 has been priced at ~£3K, Logica have kept this price low by delivering this as a patch release.

Impacts on Stranded Costs

N/A

Specific Validity Constraints

None

Standard Validity Constraints

e Price and duration assume that this change is developed in isolation and the effects of
other changes are excluded.

e No allowance is included for the final solution being different from the baseline.

e No allowance is included for supporting Release Audit activities. Any effort will be charged
at contracted T&M rates

e No allowance is included for supporting ELEXON assurance activities. Any effort will be
charged at contracted T&M rates

e No allowance is included for Walkthrough activities. Any effort will be charged at

contracted T&M rates
The validity period for this assessment is 30 days and is based on the following payment schedule:

e Logica will invoice 100% on receipt of Purchase Order.

Validated Assumptions

e The solution assumes that any seasonal TLF will be entered in time for that season and not
immediately it is received.

e This change will be delivered as a patch release potentially in April 2011, however if Logica
are not the AMD and BPO service provider the patch release model will not be viable.

e If this change is targeted at April 2011, the current Fee Rates will need to be indexed, thus
a change is price.

Outstanding Issues and Risks

None
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Any Other Information

e This change has been assessed where Logica are providing both the AMD and BPO service.

e This change is linked to Logica Reference: ICR963 v0.1 (“ICR963 AMD CR169 P229 1A
v0.1.doc”) and must be ordered together with this change. This will result in a combined

project duration of 5 weeks.

Attachments

ICR964 BPO CR032 P229 Price Presentation v0.1.xls

Authorised Signature

Date Signed
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